
Attachment 10 

PROJECT ASSIGNMENT FORM 

Project Assignment to Contract #3644 

Contract Administrator - Christine Iversen 
Special Serv1.ces Section 
Environmental Besponse Divi.13ion 
Department of Natural Resources 
P.O. Box 30028 
Lansing, Michigan 48909 
517-373-4812 

Contractor - Warzyn Engineering. Inc. 

Contractor's Authorized Representative - Roger Cooley 

EPA Region 5 Records Ctr. 
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Contractor's Project Manager - Roger Cooley, 26200 Town Center Dr .• 
Suite 105, Novi, MI. 48050. Telephone 313-344-0205. 

Project Number - 70051 

Project Name - North Bronson Industrial Area, Branch County, Michigan. 

Project Administrator - Brady Boyce, Superfund Section 
Environmental Response DiviBion 
Michigan Department of Natural Resources 
P.O. Box 30028 
Lansing, MI. 48909 
Telephone 517-373-8448 

Invoice Approval - Same as Project Administrator 

Project &idget This Action: $650,000 increase to DPO #88 GA 7299 

Project &.ldget to Date: $1,226,000 

Total Contract Eudget This Contract Year: 

Project Period: 3/1/88 to 12/31/91 

Project Work Scope - Attached 

Tue contractor w111 perform the Work describe4 in the attacbe4 Work 
SQ:me subject to the actions and qopditiorus describe4 belaw; 

Contractor ia subject to all Terma and raditiona of their Contractual 
Agreement (Contract #3644) with the State of Hichi&an, Department of 
M.anae{ement and fud&et, Office of PurchafSi.nB, for the duration of thiB 
project ass.tsnment, regardless of the expiration date of this contract. 



Specific authorization by the MOOR will be required prior to the 
initiation of any aspect of this proposed Phase II work. MDNR approval 
will be baaed on the successful completion of the onsoirW Phase I 
investigation, and will be dependent upon adequate justification as to 
the need for additional work. 

Prior to initiation of any work other than developoent of Phase II 
Project Plana (Task 5.1), specific details regarding project ta.ska, 
tudgeta, and schedules 1WBt be aubnitted by the Clmtractor as Addenda to 
the existing Work Plan, Quality Assurance Project Plan, and Health and 
Safety Plan and approved by MDNR. Coats for developing approvable 
Addenda may be included in the detailed budget autmittala. Coats 
incurred aa a result of failure to adequately address agency comments on· 
draft Addenda will not be eligible charges under this project 
&:1aignment. 

AO'niORIZED AIXEPl'ED 

Christine Iversen, Contract Administrator Firm Name 

Date · Authorized Neaotiator 

Date 


